



East Columbia Basin Irrigation District  
**PIPE-EL86.4-02**  
 Bid Tabulation  
 Bid Opening Date: March 29, 2024

	Supplier	Schedule A1: FRP August 7, 2024 Bid Amount (basis of award)	Schedule A2: FRP September 4, 2024 Bid Amount (basis of award)	Schedule A3: FRP October 2, 2024 Bid Amount (basis of award)	Schedule B1: PVC May 22, 2024 Bid Amount (basis of award)	Schedule B2: PVC June 21, 2024 Bid Amount (basis of award)	Schedule C1: HDPE May 22, 2024 Bid Amount (basis of award)	Schedule C2: HDPE June 21, 2024 Bid Amount (basis of award)	Estimated Sales Tax	Total
	Engineer's Estimate	\$ 4,514,864.23	-	-	-	-	-	-	\$ 370,218.87	\$ 4,885,083.10
	Engineer's Estimate	-	-	-	\$ 6,475,660.00	-	-	-	\$ 531,004.12	\$ 7,006,664.12
	Engineer's Estimate	-	-	-	-	-	\$ 6,918,820.00	-	\$ 567,343.24	\$ 7,486,163.24
<b>1</b>	<b>Hobas Pipe</b>	<b>\$ 4,029,971.00</b>	-	-	-	-	-	-	<b>\$ 330,457.62</b>	<b>\$ 4,360,428.62</b>
2	TPG Pressure Inc.	-	\$ 4,386,364.00	-	-	-	-	-	\$ 359,681.85	\$ 4,746,045.85
3	TPG Pressure Inc.	-	-	\$ 4,386,364.00	-	-	-	-	\$ 359,681.85	\$ 4,746,045.85
4	ICD Technologies	-	-	\$ 5,055,843.00	-	-	-	-	\$ 414,579.13	\$ 5,470,422.13
5	Dakota Supply Group	-	-	-	\$ 5,578,070.86	-	-	-	\$ 457,401.81	\$ 6,035,472.67
6	Dakota Supply Group	-	-	-	-	\$ 5,578,070.86	-	-	\$ 457,401.81	\$ 6,035,472.67
7	ISCO	-	-	-	-	-	\$ 5,640,084.27	-	\$ 462,486.91	\$ 6,102,571.18
8	ISCO	-	-	-	-	-	-	\$ 5,766,851.55	\$ 472,881.83	\$ 6,239,733.38
9	HD Fowler*	-	-	-	\$ 5,785,952.83	-	-	-	\$ 474,448.13	\$ 6,260,400.96
10	TPG Pressure Inc.	\$ 6,522,169.00	-	-	-	-	-	-	\$ 534,817.86	\$ 7,056,986.86

\* non-responsive